

Tentative Bid Listing

As of May 24, 2018

| <u>Adv Date</u> | <u>Bid Date</u> | <u>Project Size</u> | <u>Consultant</u> | <u>Plans Location</u> | <u>Walk Through</u> |
|---|-----------------|---------------------------|---|---|--|
| Brockport 021012-00 - 021012 - Replace Emergency Generators, Campus Wide | | | | | |
| Apr 30, 2018* <i>Addendum 1 - 05/22/2018</i> <i>Addendum 2 - 05/23/2018</i> | Jun 06, 2018+ | \$2,500,000 - \$5,000,000 | IBC Engineering, PC Michelle Lipke 585.341.3172 mlipke@ibceng.com | Dataflow Inc. 585.271.5730 www.godataflow.com | May 16, 2018 @ 9:00AM** Commissary Bldg Facilities Conference Rm |
| Empire St 401010-00 - Rehab Interior and Lighting 111 West | | | | | |
| May 21, 2018 | Jun 19, 2018 | \$500,000 - \$1,000,000 | JMZ Architects & Planners PC Kristin Schmitt 518.793.0786 kschmitt@jnzarchitects.com | Camelot Printing Services 518.435.9696 www.camelotplanroom.com/jobs/public | May 31, 2018 @ 10:30AM** Rm 142, 111 West Avenue Saratoga Springs NY |
| Binghamton 071016-00 - Site Utility Upgrade - Electrical Distribution Ph 5 | | | | | |
| May 23, 2018* | Jun 20, 2018 | \$2,500,000 - \$5,000,000 | Dubois & King Inc. Robert Kischko 802.591.4326 rkischko@dubois-king.com | Plan & Print Systems Inc. 800.924.5145 www.planandprint.com | Jun 12, 2018 @ 10:30AM** SUNY Binghamton Physical Facilities Bldg |

****Please confirm date/time with Consultant**

+ - Original Bid Date Changed

* - Actual Date of Advertisement

Plan holder lists available through the Consultant

All Bid Openings Conducted at:
State University Construction Fund
State University Plaza, 353 Broadway, Albany, NY 12246
518.320.3200